
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006405 REGION NO : 1 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY :SR 099,599 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 99 AND SR 599
NB OFF RAMP TO SB SR 599/S 116TH
AND I-5 TO SR 99 - PAVING & SIGNAL
02A014

ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 19220 NE 80TH
KENT, WA  98032-2961 98052-9402

PROJECT : TUKWILA   WA  981382050 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2002
17:03

DOT_RGGB01

  , STP-PM02(001)

PREPARATION
1 MOBILIZATION

L.S. -50.00 % 25.00 %

160,000.00 80,000.00 -80,000 200,000.00 40,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -18.75 % 56.25 %

6,400.00 5,200.00 -1,200 10,000.00 3,600

3 REMOVING CEMENT CONC. CURB
1637.0000 L.F. 5.0000 3.0000 -40.00 % 6.0000 20.00 %

8,185.00 4,911.00 -3,274 9,822.00 1,637

4 REMOVING ASPHALT CONC. CURB
8966.0000 L.F. 2.0000 1.0000 -50.00 % 2.0000 0.00 %

17,932.00 8,966.00 -8,966 17,932.00 0

5 REMOVING GUARDRAIL
15242.0000 L.F. 2.5000 1.7500 -30.00 % 1.6500 -34.00 %

38,105.00 26,673.50 -11,432 25,149.30 -12,956

6 REMOVING GUARDRAIL ANCHOR
32.0000 EACH 160.0000 136.0000 -15.00 % 130.0000 -18.75 %

5,120.00 4,352.00 -768 4,160.00 -960

7 REMOVING TEMPORARY PAVEMENT MARKING
87000.0000 L.F. 0.1000 0.0400 -60.00 % 0.0600 -40.00 %

8,700.00 3,480.00 -5,220 5,220.00 -3,480

8 REMOVING PLASTIC LINE
4436.0000 L.F. 0.9000 1.0000 11.11 % 1.5000 66.67 %

3,992.40 4,436.00 444 6,654.00 2,662

9 REMOVING CHAIN LINK FENCE
3545.0000 L.F. 4.0000 2.1000 -47.50 % 2.0000 -50.00 %

14,180.00 7,444.50 -6,736 7,090.00 -7,090
SURFACING

10 CRUSHED SURFACING BASE COURSE
46.5000 TON 35.0000 110.0000 214.29 % 50.0000 42.86 %

1,627.50 5,115.00 3,488 2,325.00 698
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SURFACING
11  SHOULDER FINISHING

46.0000 TON 35.0000 110.0000 214.29 % 100.0000 185.71 %

1,610.00 5,060.00 3,450 4,600.00 2,990
LIQUID ASPHALT

12 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 %

15,420.00 15,420.00 15,420.00
ASPHALT CONCRETE PAVEMENT

13 CRACK SEALING
EST. 0.00 % 0.00 %

30,000.00 30,000.00 30,000.00

14 PLANING BITUMINOUS PAVEMENT
18820.0000 S.Y. 4.0000 3.8000 -5.00 % 4.0000 0.00 %

75,280.00 71,516.00 -3,764 75,280.00 0

15  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE
642.0000 S.Y. 12.0000 9.0000 -25.00 % 10.0000 -16.67 %

7,704.00 5,778.00 -1,926 6,420.00 -1,284

16  SAWCUT AND SEAL BRIDGE JOINT
442.0000 L.F. 20.0000 5.5000 -72.50 % 20.0000 0.00 %

8,840.00 2,431.00 -6,409 8,840.00 0

17 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
3000.0000 TON 38.0000 36.0000 -5.26 % 45.0000 18.42 %

114,000.00 108,000.00 -6,000 135,000.00 21,000

18 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
12420.0000 TON 40.0000 35.0000 -12.50 % 42.0000 5.00 %

496,800.00 434,700.00 -62,100 521,640.00 24,840

19 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
175.0000 TON 75.0000 75.0000 0.00 % 42.0000 -44.00 %

13,125.00 13,125.00 0 7,350.00 -5,775

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

18,324.00 18,324.00 18,324.00
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ASPHALT CONCRETE PAVEMENT
21 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

12,216.00 12,216.00 12,216.00
EROSION CONTROL AND PLANTING

22 STREET CLEANING
80.0000 HR 80.0000 100.0000 25.00 % 110.0000 37.50 %

6,400.00 8,000.00 1,600 8,800.00 2,400

23 INLET PROTECTION
14.0000 EACH 100.0000 50.0000 -50.00 % 75.0000 -25.00 %

1,400.00 700.00 -700 1,050.00 -350

24  CATCH BASIN TEMPORARY COVER
33.0000 EACH 15.0000 19.0000 26.67 % 100.0000 566.67 %

495.00 627.00 132 3,300.00 2,805

25 SILT FENCE
2648.0000 L.F. 5.0000 6.0000 20.00 % 4.0000 -20.00 %

13,240.00 15,888.00 2,648 10,592.00 -2,648

26 WATTLE
805.0000 L.F. 10.0000 2.5000 -75.00 % 4.0000 -60.00 %

8,050.00 2,012.50 -6,038 3,220.00 -4,830

27 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00
TRAFFIC

28 EXTRUDED CURB
10585.0000 L.F. 3.0000 3.6000 20.00 % 3.9500 31.67 %

31,755.00 38,106.00 6,351 41,810.75 10,056

29 TYPE A PRECAST TRAFFIC CURB
90.0000 L.F. 28.0000 16.0000 -42.86 % 20.0000 -28.57 %

2,520.00 1,440.00 -1,080 1,800.00 -720

30 BEAM GUARDRAIL TYPE 1
14378.0000 L.F. 11.0000 12.5000 13.64 % 12.3500 12.27 %

158,158.00 179,725.00 21,567 177,568.30 19,410



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :02A014 REVISION NO : 1 BIDS OPENED ON : Jun 19 2002
CONTRACT NO :006405 REGION NO : 1 AWARDED ON : Jun 24 2002
VERSION NO :3 WORK ORDER# : XL1331
HWY :SR 099,599 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :SR 99 AND SR 599
NB OFF RAMP TO SB SR 599/S 116TH
AND I-5 TO SR 99 - PAVING & SIGNAL
02A014

ICON MATERIALS, A DIVISION OF WATSON ASPHALT PAVING COMPANY,
6819 S 228TH ST 19220 NE 80TH
KENT, WA  98032-2961 98052-9402

PROJECT : TUKWILA   WA  981382050 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2002
17:03

DOT_RGGB01

  , STP-PM02(001)

TRAFFIC
31 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

14.0000 EACH 1,200.0000 1,230.0000 2.50 % 1,200.0000 0.00 %

16,800.00 17,220.00 420 16,800.00 0

32 BEAM GUARDRAIL NON-FLARED TERMINAL
13.0000 EACH 2,000.0000 1,910.0000 -4.50 % 1,875.0000 -6.25 %

26,000.00 24,830.00 -1,170 24,375.00 -1,625

33 BEAM GUARDRAIL ANCHOR TYPE 4
19.0000 EACH 400.0000 550.0000 37.50 % 525.0000 31.25 %

7,600.00 10,450.00 2,850 9,975.00 2,375

34  RETROFIT PLATE FOR TYPE 3 GUARDRAIL ANCHOR
10.0000 EACH 200.0000 360.0000 80.00 % 345.0000 72.50 %

2,000.00 3,600.00 1,600 3,450.00 1,450

35 REMOVING AND RESETTING BEAM GUARDRAIL
385.0000 L.F. 8.0000 8.5000 6.25 % 8.1000 1.25 %

3,080.00 3,272.50 193 3,118.50 39

36 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
42.0000 L.F. 16.0000 5.7000 -64.38 % 5.4500 -65.94 %

672.00 239.40 -433 228.90 -443

37 PERMANENT IMPACT ATTENUATOR
1.0000 EACH 19,000.0000 21,500.0000 13.16 % 20,610.0000 8.47 %

19,000.00 21,500.00 2,500 20,610.00 1,610

38 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00

39 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 3,000.0000 7,300.0000 143.33 % 5,000.0000 66.67 %

6,000.00 14,600.00 8,600 10,000.00 4,000

40 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
640.0000 HR 35.0000 37.0000 5.71 % 35.0000 0.00 %

22,400.00 23,680.00 1,280 22,400.00 0

41 PAINT LINE
64423.0000 L.F. 0.0900 0.1000 11.11 % 0.1600 77.78 %

5,798.07 6,442.30 644 10,307.68 4,510
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42 PAINTED DROP LANE LINE

339.0000 L.F. 4.0000 0.9000 -77.50 % 1.0000 -75.00 %

1,356.00 305.10 -1,051 339.00 -1,017

43 PLASTIC WIDE LINE
10700.0000 L.F. 3.0000 3.0000 0.00 % 1.5000 -50.00 %

32,100.00 32,100.00 0 16,050.00 -16,050

44 PLASTIC SKIP WIDE LINE
425.0000 L.F. 1.0000 1.2500 25.00 % 1.5000 50.00 %

425.00 531.25 106 637.50 213

45 PLASTIC CROSSWALK LINE
115.0000 S.F. 2.0000 8.5000 325.00 % 5.0000 150.00 %

230.00 977.50 748 575.00 345

46 PLASTIC STOP LINE
130.0000 L.F. 8.0000 10.5000 31.25 % 9.0000 12.50 %

1,040.00 1,365.00 325 1,170.00 130

47 PLASTIC TRAFFIC ARROW
18.0000 EACH 50.0000 89.0000 78.00 % 65.0000 30.00 %

900.00 1,602.00 702 1,170.00 270

48 PLASTIC TRAFFIC LETTER
8.0000 EACH 100.0000 100.0000 0.00 % 75.0000 -25.00 %

800.00 800.00 0 600.00 -200

49 PLASTIC HOV LANE SYMBOL TYPE 1
6.0000 EACH 80.0000 165.0000 106.25 % 150.0000 87.50 %

480.00 990.00 510 900.00 420

50 PLASTIC DRAINAGE MARKING
43.0000 EACH 25.0000 32.0000 28.00 % 15.0000 -40.00 %

1,075.00 1,376.00 301 645.00 -430

51 RAISED PAVEMENT MARKER TYPE 1
23.0900 HUND 160.0000 195.0000 21.88 % 179.0000 11.87 %

3,694.40 4,502.55 808 4,133.11 439

52 RAISED PAVEMENT MARKER TYPE 2
6.9300 HUND 350.0000 340.0000 -2.86 % 350.0000 0.00 %

2,425.50 2,356.20 -69 2,425.50 0
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53 TEMPORARY PAVEMENT MARKING

87000.0000 L.F. 0.1200 0.0500 -58.33 % 0.3000 150.00 %

10,440.00 4,350.00 -6,090 26,100.00 15,660

54 PERMANENT SIGNING
L.S. 28.91 % 25.60 %

15,127.00 19,500.00 4,373 19,000.00 3,873

55 ILLUMINATION SYSTEM SUA 4593
L.S. 121.43 % 114.29 %

28,000.00 62,000.00 34,000 60,000.00 32,000

56 ILLUMINATION SYSTEM SUA 732
L.S. 60.49 % 54.32 %

16,200.00 26,000.00 9,800 25,000.00 8,800

57 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM MODIFICATIONS
L.S. 36.67 % 33.33 %

45,000.00 61,500.00 16,500 60,000.00 15,000

58 FORCE ACCOUNT LOOP TESTING
EST. 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00

59  LOOP REPLACEMENT TYPE R1
2.0000 EACH 400.0000 1,000.0000 150.00 % 1,050.0000 162.50 %

800.00 2,000.00 1,200 2,100.00 1,300

60  LOOP REPLACEMENT TYPE R3
3.0000 EACH 1,000.0000 1,500.0000 50.00 % 1,310.0000 31.00 %

3,000.00 4,500.00 1,500 3,930.00 930

61  DIRECTIONAL BORING
400.0000 L.F. 50.0000 65.0000 30.00 % 60.0000 20.00 %

20,000.00 26,000.00 6,000 24,000.00 4,000

62  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM
L.S. -48.01 % -51.94 %

38,850.25 20,200.00 -18,650 18,670.00 -20,180

63  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -42.76 % -44.96 %

9,084.35 5,200.00 -3,884 5,000.00 -4,084
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64  COMMUNICATION CONDUIT SYSTEM

L.S. 1,311.76 % 1,311.76 %

850.00 12,000.00 11,150 12,000.00 11,150

65  COMMUNICATION CABLE AND INTERFACE
L.S. 109.33 % 98.31 %

4,538.25 9,500.00 4,962 9,000.00 4,462

66  VIDEO, VOICE & DATA DIST. AND TRANS. SYSTEM
L.S. 733.33 % 733.33 %

240.00 2,000.00 1,760 2,000.00 1,760

67 SEQUENTIAL ARROW SIGN
1280.0000 HR 4.0000 3.2000 -20.00 % 8.0000 100.00 %

5,120.00 4,096.00 -1,024 10,240.00 5,120

68 PORTABLE CHANGEABLE MESSAGE SIGN
2.0000 EACH 2,000.0000 6,250.0000 212.50 % 9,000.0000 350.00 %

4,000.00 12,500.00 8,500 18,000.00 14,000

69 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
300.0000 HR 5.0000 2.1000 -58.00 % 12.0000 140.00 %

1,500.00 630.00 -870 3,600.00 2,100

70 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 149.24 % 454.99 %

9,910.00 24,700.00 14,790 55,000.00 45,090

71 TRAFFIC CONTROL LABOR
3600.0000 HR 35.0000 46.9000 34.00 % 36.0000 2.86 %

126,000.00 168,840.00 42,840 129,600.00 3,600

72 TRAFFIC CONTROL VEHICLE
160.0000 DAY 70.0000 62.5000 -10.71 % 40.0000 -42.86 %

11,200.00 10,000.00 -1,200 6,400.00 -4,800

73 TRAFFIC CONTROL SUPERVISOR
640.0000 HR 40.0000 49.5000 23.75 % 42.0000 5.00 %

25,600.00 31,680.00 6,080 26,880.00 1,280

74 CONSTRUCTION SIGNS CLASS A
196.0000 S.F. 10.0000 17.0000 70.00 % 28.0000 180.00 %

1,960.00 3,332.00 1,372 5,488.00 3,528
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OTHER ITEMS
75 STRUCTURE EXCAVATION CLASS B INCL. HAUL

8.0000 C.Y. 40.4500 90.0000 122.50 % 150.0000 270.83 %

323.60 720.00 396 1,200.00 876

76 ROADWAY SURVEYING
L.S. 400.00 % 604.00 %

5,000.00 25,000.00 20,000 35,200.00 30,200

77 ADJUST MONUMENT CASE AND COVER
18.0000 EACH 200.0000 280.0000 40.00 % 200.0000 0.00 %

3,600.00 5,040.00 1,440 3,600.00 0

78 CHAIN LINK FENCE TYPE 1
3910.0000 L.F. 10.0000 10.7000 7.00 % 10.2500 2.50 %

39,100.00 41,837.00 2,737 40,077.50 978

79 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
8.0000 EACH 180.0000 115.0000 -36.11 % 110.0000 -38.89 %

1,440.00 920.00 -520 880.00 -560

80 DOUBLE 14 FT. CHAIN LINK GATE
2.0000 EACH 1,000.0000 890.0000 -11.00 % 850.0000 -15.00 %

2,000.00 1,780.00 -220 1,700.00 -300

81 ADJUST CATCH BASIN
33.0000 EACH 300.0000 220.0000 -26.67 % 250.0000 -16.67 %

9,900.00 7,260.00 -2,640 8,250.00 -1,650

82 ADJUST JUNCTION BOX
1.0000 EACH 300.0000 1,000.0000 233.33 % 500.0000 66.67 %

300.00 1,000.00 700 500.00 200

83 ROADSIDE CLEANUP
EST. 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00

84 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 %

7,000.00 7,000.00 7,000.00

85 MINOR CHANGE
CALC 0.00 % 0.00 %

-1.00 -1.00 -1.00
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6819 S 228TH ST 19220 NE 80TH
KENT, WA  98032-2961 98052-9402

PROJECT : TUKWILA   WA  981382050 REDMOND   WA  980730845

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 864800

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/14/2002
17:03

DOT_RGGB01

  , STP-PM02(001)

OTHER ITEMS
86 SPCC PLAN

L.S. -80.00 % -30.00 %

5,000.00 1,000.00 -4,000 3,500.00 -1,500

CONTRACT TOTAL $1,903,537.32 $1,907,470.30 0.21% $2,164,408.04 13.70%


